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GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH

Desc of Construction: Safety Upgrades P.O. BOX 27598 OREM,UT 84057

Estimate Completion date on or before SALT LAKE CITY,UT 84127

County: SALT LAKE (35)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount

10 - ROADWAY

1 00830001U Equal Opportunity Training 5950 Hour 10.00 59,500.00 10.00 59,500.00 10.00 59,500.00
2 012850010 Mobilization 1 Lump 1,200,000.00 1,200,000.00 175,000.00 175,000.00 500,000.00 500,000.00
3 013150010 Public Information Services 1 Lump 30,000.00 30,000.00 10,000.00 10,000.00 2,500.00 2,500.00
4 015540005 Traffic Control 1 Lump 555,000.00 555,000.00 615,000.00 615,000.00 570,000.00 570,000.00
5 01557000* Maintenance of Traffic 1 Lump 70,000.00 70,000.00 90,000.00 90,000.00 125,000.00 125,000.00
6 015710075 Drop-Inlet Barrier (Fiber Roll) 60 ft 10.00 600.00 2.50 150.00 2.60 156.00
7 015710100 Curb Inlet Barrier 70 Each 140.00 9,800.00 36.00 2,520.00 84.00 5,880.00
8 015710155 Environmental Control Supervisor 1 Lump 6,000.00 6,000.00 9,500.00 9,500.00 12,000.00 12,000.00
9 01572002P Dust Control and Watering 1 Lump 1,600.00 1,600.00 3,000.00 3,000.00 62,468.20 62,468.20
10 018910020 Move Mailbox 14 Each 200.00 2,800.00 400.00 5,600.00 184.00 2,576.00
11 01891002P Remove, Salvage and Replace Mailbox 1 Each 400.00 400.00 585.00 585.00 184.00 184.00
12 018920010 Reconstruct Catch Basin 22 Each 1,500.00 33,000.00 607.00 13,354.00 890.00 19,580.00
13 018920040 Reconstruct Valve Box 120 Each 400.00 48,000.00 415.00 49,800.00 420.00 50,400.00
14 018920050 Reconstruct Manhole 138 Each 1,000.00 138,000.00 480.00 66,240.00 620.00 85,560.00
15 018920060 Reconstruct Monument Box 8 Each 900.00 7,200.00 420.00 3,360.00 1,000.00 8,000.00
16 020560010 Borrow 10330 Ton 11.00 113,630.00 7.00 72,310.00 14.60 150,818.00
17 02221002* Remove Combination Box 4 Each 1,600.00 6,400.00 1,050.00 4,200.00 950.00 3,800.00
18 022210025 Remove Manhole 5 Each 1,500.00 7,500.00 850.00 4,250.00 950.00 4,750.00
19 022210030 Remove Catch Basin 22 Each 700.00 15,400.00 550.00 12,100.00 950.00 20,900.00
20 02221005P Remove Tree 1 Lump 25,000.00 25,000.00 15,000.00 15,000.00 24,300.00 24,300.00
21 022210075 Remove Guardrail 655 ft 2.50 1,637.50 3.10 2,030.50 5.30 3,471.50
22 022210080 Remove Fence 3140 ft 2.00 6,280.00 1.10 3,454.00 1.50 4,710.00
23 022210095 Remove Pipe Culvert 160 ft 25.00 4,000.00 20.00 3,200.00 69.00 11,040.00
24 022210110 Remove Concrete Sidewalk 13320 sqyd 8.00 106,560.00 3.10 41,292.00 6.00 79,920.00
25 02221011P Remove Driveway 1330 sqyd 12.00 15,960.00 5.80 7,714.00 7.00 9,310.00
26 022210120 Remove Concrete Curb 500 ft 6.50 3,250.00 4.00 2,000.00 4.00 2,000.00
27 022210125 Remove Concrete Curb and Gutter 21450 ft 5.00 107,250.00 3.00 64,350.00 3.20 68,640.00
28 02221013* Remove Wall 5440 ft 12.00 65,280.00 9.25 50,320.00 12.00 65,280.00
29 02221016* Remove Concrete Waterway 1260 ft 11.00 13,860.00 8.00 10,080.00 4.00 5,040.00
30 02221017* Remove Retaining Wall Less than 7 ft 2030 ft 20.00 40,600.00 43.00 87,290.00 9.00 18,270.00
31 023160020 Roadway Excavation (Plan Quantity) 6420 cuyd 16.00 102,720.00 25.00 160,500.00 19.75 126,795.00
32 023760010 Erosion Control Blanket 700 sqyd 3.00 2,100.00 1.30 910.00 1.55 1,085.00
33 02610121P 18 Inch Reinforced Concrete Class Ill Pipe 220 ft 55.00 12,100.00 71.00 15,620.00 92.00 20,240.00
34 02610122P 24 Inch Reinforced Concrete Class Ill Pipe 800 ft 75.00 60,000.00 107.00 85,600.00 89.00 71,200.00
35 02610123P 15 Inch Reinforced Concrete Class Il Pipe 1200 ft 65.00 78,000.00 70.00 84,000.00 85.00 102,000.00
36 02633001* Pipe Connection 10 Each 1,000.00 10,000.00 510.00 5,100.00 1,250.00 12,500.00
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37 02633002* Catch Basin Type 1 26 Each 2,600.00 67,600.00 2,500.00 65,000.00 1,600.00 41,600.00
38 02633002P Catch Basin 8 Each 2,200.00 17,600.00 3,500.00 28,000.00 1,600.00 12,800.00
39 02633003* Catch Basin Type 2 3 Each 3,000.00 9,000.00 3,700.00 11,100.00 2,340.00 7,020.00
40 02633010* Clean Out Box 8 Each 1,800.00 14,400.00 4,500.00 36,000.00 2,200.00 17,600.00
41 02633012* Combination Box Type 1 16 Each 2,000.00 32,000.00 6,000.00 96,000.00 3,200.00 51,200.00
42 02635001* Open Curb Inlet Grate and Frame Type 1 14 Each 750.00 10,500.00 400.00 5,600.00 570.00 7,980.00
43 02635002* Open Curb Inlet Grate and Frame Type 2 7 Each 750.00 5,250.00 400.00 2,800.00 1,140.00 7,980.00
44 02635003* Channel Drain 1 Each 50.00 50.00 1,500.00 1,500.00 1,275.00 1,275.00
45 026350045 Solid Cover and Frame - GF 5 4 Each 550.00 2,200.00 260.00 1,040.00 640.00 2,560.00
46 027210020 Untreated Base Course (Plan Quantity) 1880 cuyd 30.00 56,400.00 22.00 41,360.00 25.50 47,940.00
47 02741001* Asphalt Patching 72000 sq ft 5.00 360,000.00 9.00 648,000.00 5.95 428,400.00
48 027410050 HMA - 1/2 inch 31305 Ton 100.00 3,130,500.00 71.20 2,228,916.00 70.95 2,221,089.75
49 027650020 Pavement Message Paint 6 Each 25.00 150.00 35.00 210.00 38.00 228.00
50 027650050 Pavement Marking Paint 50 gal 25.00 1,250.00 40.00 2,000.00 42.00 2,100.00
51 027680105 Pavement Message (Preformed 742 Each 150.00 111,300.00 105.00 77,910.00 110.00 81,620.00
Thermoplastic)
52 02768011* 4 inch Pavement Marking Thermoplastic - 40310 ft 2.50 100,775.00 2.00 80,620.00 2.15 86,666.50
White
53 02768012* 8 inch Pavement Marking Thermoplastic - 6400 ft 5.00 32,000.00 3.70 23,680.00 4.00 25,600.00
White
54 02768013* 4 inch Pavement Marking Thermoplastic - 35340 ft 2.50 88,350.00 2.00 70,680.00 2.15 75,981.00
Yellow
55 027710015 Concrete Curb Type B4 20 ft 20.00 400.00 23.50 470.00 6.30 126.00
56 02771001P Concrete Curb Type B5 33780 ft 14.00 472,920.00 6.00 202,680.00 5.90 199,302.00
57 02771002* Concrete Curb 6 Inch Tall 20 ft 20.00 400.00 17.00 340.00 9.65 193.00
58 027710025 Concrete Curb and Gutter Type Bl 29670 ft 18.00 534,060.00 12.25 363,457.50 13.80 409,446.00
59 02771003P Concrete Driveway Flared, 6 inch Thick 18920 sqft 4.50 85,140.00 4.75 89,870.00 7.90 149,468.00
60 02771004P Concrete Driveway Flared, 7 inch Thick 11560 sqft 6.50 75,140.00 5.00 57,800.00 8.00 92,480.00
61 02771005* Concrete Waterway 2240 ft 27.00 60,480.00 35.00 78,400.00 40.60 90,944.00
62 02771005P Pedestrian Access Ramp 89 Each 1,900.00 169,100.00 1,500.00 133,500.00 1,975.00 175,775.00
63 02771006P Pedestrian Access Ramp Upgrade 1 Each 400.00 400.00 1,500.00 1,500.00 2,500.00 2,500.00
64 02771007P Detectable Warning Surface 13 Each 150.00 1,950.00 170.00 2,210.00 300.00 3,900.00
65 027710100 Plowable End Section 46 Each 1,000.00 46,000.00 295.00 13,570.00 689.00 31,694.00
66 02771011* Modified Plowable End Section 15 Each 3,000.00 45,000.00 535.00 8,025.00 2,050.00 30,750.00
67 02772001* Relocate Water Meter 15 Each 700.00 10,500.00 1,220.00 18,300.00 1,000.00 15,000.00
68 02772002* Relocate Valve Box 8 Each 350.00 2,800.00 1,520.00 12,160.00 5,300.00 42,400.00
69 02772003* Relocate Fire Hydrant 9 Each 1,500.00 13,500.00 2,225.00 20,025.00 4,960.00 44,640.00




Utah Department of Transportation
Abstract of Bids
Project No: GSP-HPP-TI-2044(3)0, CM-2044(2)2
Project Name: 1300 East Sandy, Creek Road to Draper

Engineer's Estimate

Bidder:

STAKER & PARSON COS DBA

STAKER PAVING &

04/06/2009
Bidder:

Page 3 of 18

GENEVA ROCK PRODUCTS, INC.
1565 WEST 400 NORTH

Desc of Construction: Safety Upgrades P.O. BOX 27598 OREM,UT 84057

Estimate Completion date on or before SALT LAKE CITY,UT 84127

County: SALT LAKE (35)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
70 02772005* 6" Water Line Loop 2 Each 3,000.00 6,000.00 5,100.00 10,200.00 4,425.00 8,850.00
71 02772006* 10" Water Line Loop 4 Each 6,000.00 24,000.00 6,600.00 26,400.00 4,800.00 19,200.00
72 02772008* 16" Water Line Loop 2 Each 10,000.00 20,000.00 16,000.00 32,000.00 13,600.00 27,200.00
73 027760010 Concrete Sidewalk 168500 sq ft 3.70 623,450.00 3.65 615,025.00 3.20 539,200.00
74 02776002* Patterned Concrete Flatwork 4 inch Thick 62280 sq ft 8.00 498,240.00 5.65 351,882.00 5.50 342,540.00
75 027760030 Concrete Flatwork 4 inch thick 1650 sq ft 5.00 8,250.00 4.80 7,920.00 3.10 5,115.00
76 02812001P Pressurized Irrigation System 1 Lump 170,000.00 170,000.00 140,000.00 140,000.00 125,000.00 125,000.00
77 028210012 3 ft Chain Link Fence, Type II 700 ft 12.00 8,400.00 11.00 7,700.00 14.60 10,220.00
78 028210018 6 ft Chain Link Fence, Type II 20 ft 16.00 320.00 46.00 920.00 100.00 2,000.00
79 028210092 Chain Link Gate, H=6ft X W= 14 ft 1 Each 900.00 900.00 810.00 810.00 2,600.00 2,600.00
80 02822010* Vinyl Gate 8 Each 500.00 4,000.00 650.00 5,200.00 700.00 5,600.00
81 02822012* Double Vinyl Gate 50 ft 100.00 5,000.00 140.00 7,000.00 200.00 10,000.00
82 02822013* Temporary Fence 11360 ft 6.00 68,160.00 4.30 48,848.00 1.90 21,584.00
83 02826001* Ornamental Fence 80 ft 70.00 5,600.00 65.00 5,200.00 110.00 8,800.00
84 02826002* Ornamental Handrail 30 ft 70.00 2,100.00 56.00 1,680.00 110.00 3,300.00
85 028440030 Cast-in-Place Concrete Constant Slope 700 ft 85.00 59,500.00 60.00 42,000.00 76.00 53,200.00

Barrier
86 028440050 Cast-in-Place Concrete Constant Slope 1 Each 2,700.00 2,700.00 1,600.00 1,600.00 4,700.00 4,700.00
Barrier Trailing End (B) 14 Feet
87 02932001P Landscaping 1 Lump 190,000.00 190,000.00 130,000.00 130,000.00 182,000.00 182,000.00
88 02932002* Establishment Period 1 Lump 2,500.00 2,500.00 1,500.00 1,500.00 1,300.00 1,300.00
89 029610020 Rotomilling - 1 Inch 20480 sqyd 1.60 32,768.00 0.50 10,240.00 0.25 5,120.00
90 029610030 Rotomilling - 2 Inch 144000 sqyd 2.00 288,000.00 0.60 86,400.00 0.20 28,800.00
Subtotal 10,536,430.50 7,790,178.00 8,124,460.95
10 - ROADWAY 2: CM-2044(2)2

91 012850010 Mobilization 1 Lump 75,000.00 75,000.00 1.00 1.00 3,375.00 3,375.00
92 013150010 Public Information Services 1 Lump 1,000.00 1,000.00 1.00 1.00 420.00 420.00
93 015540005 Traffic Control 1 Lump 40,000.00 40,000.00 1.00 1.00 2,840.00 2,840.00
94 018920040 Reconstruct Valve Box 8 Each 400.00 3,200.00 420.00 3,360.00 450.00 3,600.00
95 018920050 Reconstruct Manhole 10 Each 1,000.00 10,000.00 470.00 4,700.00 675.00 6,750.00
96 018920060 Reconstruct Monument Box 3 Each 900.00 2,700.00 420.00 1,260.00 1,100.00 3,300.00
97 022210110 Remove Concrete Sidewalk 510 sqyd 8.00 4,080.00 4.70 2,397.00 6.00 3,060.00
98 022210120 Remove Concrete Curb 20 ft 6.50 130.00 3.60 72.00 3.82 76.40
99 022210125 Remove Concrete Curb and Gutter 2020 ft 5.00 10,100.00 3.00 6,060.00 3.20 6,464.00
100 02221016* Remove Concrete Waterway 90 ft 11.00 990.00 8.00 720.00 4.04 363.60
101 02221017* Remove Retaining Wall Less than 7 ft 20 ft 20.00 400.00 9.00 180.00 8.87 177.40
102 02741001* Asphalt Patching 4200 sq ft 5.00 21,000.00 8.00 33,600.00 5.95 24,990.00
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103 027410050 HMA - 1/2 inch 652 Ton 100.00 65,200.00 82.00 53,464.00 70.95 46,259.40

104 027650050 Pavement Marking Paint 1 gal 25.00 25.00 39.00 39.00 43.00 43.00

105 027680105 Pavement Message (Preformed 112 Each 150.00 16,800.00 105.00 11,760.00 110.00 12,320.00
Thermoplastic)

106 02768011* 4 inch Pavement Marking Thermoplastic - 3980 ft 2.50 9,950.00 2.00 7,960.00 2.15 8,557.00
White

107 02768012* 8 inch Pavement Marking Thermoplastic - 1160 ft 5.00 5,800.00 3.70 4,292.00 4.00 4,640.00
White

108 02768013* 4 inch Pavement Marking Thermoplastic - 2780 ft 2.50 6,950.00 2.00 5,560.00 2.15 5,977.00
Yellow

109 027710025 Concrete Curb and Gutter Type B1 720 ft 18.00 12,960.00 12.50 9,000.00 16.40 11,808.00

110 027710059 Pedestrian Access Ramp 5 Each 1,900.00 9,500.00 2,100.00 10,500.00 1,050.00 5,250.00

111 027760010 Concrete Sidewalk 3885 sq ft 3.70 14,374.50 3.00 11,655.00 3.15 12,237.75

112 02776002* Patterned Concrete Flatwork 4 inch Thick 900 sq ft 8.00 7,200.00 5.25 4,725.00 5.55 4,995.00

113 029610030 Rotomilling - 2 Inch 1990 sqyd 2.00 3,980.00 1.05 2,089.50 0.60 1,194.00

Subtotal 321,339.50 173,396.50 168,697.55
20 - STRUCTURES 1: GSP-HPP-TI-2044(3)0

114 02831001* Type 1 Wall 7680 sq ft 60.00 460,800.00 19.00 145,920.00 32.00 245,760.00

115 02831002* Type 2 Wall 570 sqft 30.00 17,100.00 19.00 10,830.00 42.00 23,940.00

116 02831004* Type 5 Wall 170 ft 94.00 15,980.00 75.00 12,750.00 114.00 19,380.00

117 02831005* Type 6 Wall 2280 ft 69.00 157,320.00 90.00 205,200.00 95.00 216,600.00

118 02831006* Type 6M Wall 1340 ft 90.00 120,600.00 80.00 107,200.00 116.00 155,440.00

119 02831007* Type 7 Wall 5850 ft 99.00 579,150.00 100.00 585,000.00 125.00 731,250.00

120 02831008* Type 9 Wall 30 ft 123.00 3,690.00 73.00 2,190.00 97.00 2,910.00

121 02831009* Type 12 Wall 2170 ft 202.00 438,340.00 130.00 282,100.00 155.00 336,350.00

122 02831010* Stone and Mortar Fascia 7680 sq ft 25.00 192,000.00 15.00 115,200.00 20.50 157,440.00

123 02831011* Cast-in-Place Concrete Retaining Wall 240 sqft 25.00 6,000.00 28.00 6,720.00 70.00 16,800.00

124 028610025 Precast Noise Wall 7 ft 175 ft 280.00 49,000.00 110.00 19,250.00 290.00 50,750.00

125 028610100 Precast Retaining/Noise Wall 12 ft 30 ft 310.00 9,300.00 280.00 8,400.00 295.00 8,850.00

126 028610110 Precast Retaining/Noise Wall 14 ft 125 ft 320.00 40,000.00 305.00 38,125.00 300.00 37,500.00

127 028610115 Precast Retaining/Noise Wall 15 ft 25 ft 330.00 8,250.00 350.00 8,750.00 300.00 7,500.00

Subtotal 2,097,530.00 1,547,635.00 2,010,470.00
40 - SIGNING 1: GSP-HPP-TI-2044(3)0

128 02891001P Sign Type A-1 200 sqft 50.00 10,000.00 45.00 9,000.00 27.50 5,500.00

129 02891002P Sign Type A-1, 12 inch X 18 inch 51 Each 175.00 8,925.00 280.00 14,280.00 160.00 8,160.00

130 02891003P Auxiliary Sign Type A-1 200 sq ft 50.00 10,000.00 23.00 4,600.00 27.50 5,500.00

131 02891004P Sign Type A-1, 24 inch X 30 inch 28 Each 350.00 9,800.00 305.00 8,540.00 200.00 5,600.00
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132 02891005P Sign Type A-1, 36 inch X 36 inch 14 Each 450.00 6,300.00 350.00 4,900.00 315.00 4,410.00
133 02891006P Sign Type A-1, 30 inch X 30 inch 5 Each 400.00 2,000.00 325.00 1,625.00 220.00 1,100.00
134 02891007P Auxiliary Sign Type A-2 45 sq ft 50.00 2,250.00 25.00 1,125.00 33.00 1,485.00
135 02891008P Sign Type A-1, 18 inch X 30 inch 37 Each 200.00 7,400.00 305.00 11,285.00 194.00 7,178.00
136 02891010P Sign Type A-2, 24 inch X 18 inch 34 Each 200.00 6,800.00 280.00 9,520.00 185.00 6,290.00
137 02891011P Sign Type A-2 20 sq ft 50.00 1,000.00 25.00 500.00 27.00 540.00
138 02891012P Sign Type A-2, 30 inch X 30 inch 26 Each 400.00 10,400.00 320.00 8,320.00 220.00 5,720.00
139 028910270 Remove Sign Less Than 20 Square Feet 82 Each 100.00 8,200.00 155.00 12,710.00 140.00 11,480.00
140 028910285 Relocate Sign Less Than 20 Square Feet 19 Each 200.00 3,800.00 230.00 4,370.00 150.00 2,850.00
Subtotal 86,875.00 90,775.00 65,813.00
50 - SIGNALS 1: GSP-HPP-TI-2044(3)0
141 02892002D Traffic Signal System 9400 South 1 Lump 9,000.00 9,000.00 7,500.00 7,500.00 8,000.00 8,000.00
142 02892002P Remove and Salvage Existing Equipment 1 Lump 70,000.00 70,000.00 17,000.00 17,000.00 18,500.00 18,500.00
143 02892003D Traffic Signal System Buttercup Drive 1 Lump 56,000.00 56,000.00 42,000.00 42,000.00 45,000.00 45,000.00
144 02892004D Traffic Signal System Ridgemark Drive 1 Lump 101,900.00 101,900.00 70,000.00 70,000.00 74,000.00 74,000.00
145 02892005D Traffic Signal System Waters Lane 1 Lump 67,000.00 67,000.00 47,000.00 47,000.00 51,000.00 51,000.00
146 02892006D Traffic Signal System 8600 South 1 Lump 118,200.00 118,200.00 75,000.00 75,000.00 80,000.00 80,000.00
147 02892007P Traffic Signal System 8020 South 1 Lump 109,500.00 109,500.00 66,000.00 66,000.00 71,000.00 71,000.00
Subtotal 531,600.00 324,500.00 347,500.00
50 - SIGNALS 2: CM-2044(2)2
148 02892001D Traffic Signal System Sego Lily Drive 1 Lump 118,700.00 118,700.00 78,000.00 78,000.00 83,800.00 83,800.00
149 02892002P Remove and Salvage Existing Equipment 1 Lump 5,000.00 5,000.00 5,000.00 5,000.00 5,200.00 5,200.00
Subtotal 123,700.00 83,000.00 89,000.00
60 - LIGHTING 1: GSP-HPP-TI-2044(3)0
150 16525001D Highway Lighting System 1300 East 1 Lump 526,400.00 526,400.00 500,000.00 500,000.00 538,000.00 538,000.00
Subtotal 526,400.00 500,000.00 538,000.00
75 - MISC BID Additive A - GSP-HPP-TI-2044(3)0
151 02771002P Concrete Curb Type B4 13320 ft 20.00 266,400.00 9.20 122,544.00 6.35 84,582.00
Subtotal 266,400.00 122,544.00 84,582.00
75 - MISC BID Additive B - GSP-HPP-TI-2044(3)0
152 012850010 Mobilization 1 Lump 60,000.00 60,000.00 1.00 1.00 3,375.00 3,375.00
153 015540005 Traffic Control 1 Lump 30,000.00 30,000.00 1.00 1.00 2,840.00 2,840.00
154 022210025 Remove Manhole 1 Each 1,500.00 1,500.00 850.00 850.00 950.00 950.00
155 022210095 Remove Pipe Culvert 10 ft 25.00 250.00 42.00 420.00 69.00 690.00
156 02610123P 15 Inch Reinforced Concrete Class Il Pipe 10 ft 65.00 650.00 70.00 700.00 85.00 850.00
157 02633010* Cleanout Box 1 Each 1,800.00 1,800.00 4,500.00 4,500.00 2,240.00 2,240.00
158 027760010 Concrete Sidewalk 26600 sq ft 3.70 98,420.00 4.10 109,060.00 6.50 172,900.00
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159 02776002* Patterned Concrete Flatwork 4 inch thick 10300 sq ft 8.00 82,400.00 6.00 61,800.00 5.50 56,650.00
160 027760030 Concrete Flatwork 4 inch thick 580 sq ft 5.00 2,900.00 4.20 2,436.00 3.20 1,856.00
161 02822001* Ornamental Fence 870 ft 70.00 60,900.00 50.00 43,500.00 68.65 59,725.50
162 02831012* Gravity Retaining Wall 1320 sq ft 40.00 52,800.00 43.00 56,760.00 45.00 59,400.00
Subtotal 391,620.00 280,028.00 361,476.50
Total: 14,881,895.00 10,912,056.50 11,790,000.00
Percent of Engineer's Estimate: 73.32% 79.22 %
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HARPER CONTRACTING INC

Project Name: 1300 East Sandy, Creek Road to Draper P O BOX 329 P. O. BOX 18400
Desc of Construction: Safety Upgrades COALVILLE,UT 84017 8201 WEST 5400 SOUTH
Estimate Completion date on or before SALT LAKE CITY,UT 84118-0400
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY 2: CM-2044(2)2
1 00830001U Equal Opportunity Training 5950 Hour 10.00 59,500.00 10.00 59,500.00 10.00 59,500.00
2 012850010 Mobilization 1 Lump 1,200,000.00 1,200,000.00 840,000.00 840,000.00 338,391.29 338,391.29
3 013150010 Public Information Services 1 Lump 30,000.00 30,000.00 16,000.00 16,000.00 134,296.28 134,296.28
4 015540005 Traffic Control 1 Lump 555,000.00 555,000.00 395,980.00 395,980.00 1,325,815.09 1,325,815.09
5 01557000* Maintenance of Traffic 1 Lump 70,000.00 70,000.00 28,000.00 28,000.00 56,956.97 56,956.97
6 015710075 Drop-Inlet Barrier (Fiber Roll) 60 ft 10.00 600.00 5.00 300.00 2.61 156.60
7 015710100 Curb Inlet Barrier 70 Each 140.00 9,800.00 7.00 490.00 83.44 5,840.80
8 015710155 Environmental Control Supervisor 1 Lump 6,000.00 6,000.00 20,000.00 20,000.00 11,930.93 11,930.93
9 01572002P Dust Control and Watering 1 Lump 1,600.00 1,600.00 67,991.00 67,991.00 12,037.19 12,037.19
10 018910020 Move Mailbox 14 Each 200.00 2,800.00 150.00 2,100.00 219.32 3,070.48
11 01891002P Remove, Salvage and Replace Mailbox 1 Each 400.00 400.00 217.00 217.00 278.11 278.11
12 018920010 Reconstruct Catch Basin 22 Each 1,500.00 33,000.00 935.00 20,570.00 1,292.40 28,432.80
13 018920040 Reconstruct Valve Box 120 Each 400.00 48,000.00 495.00 59,400.00 786.99 94,438.80
14 018920050 Reconstruct Manhole 138 Each 1,000.00 138,000.00 650.00 89,700.00 2,020.86 278,878.68
15 018920060 Reconstruct Monument Box 8 Each 900.00 7,200.00 450.00 3,600.00 458.19 3,665.52
16 020560010 Borrow 10330 Ton 11.00 113,630.00 15.50 160,115.00 14.62 151,024.60
17 02221002* Remove Combination Box 4 Each 1,600.00 6,400.00 450.00 1,800.00 1,517.02 6,068.08
18 022210025 Remove Manhole 5 Each 1,500.00 7,500.00 550.00 2,750.00 1,682.14 8,410.70
19 022210030 Remove Catch Basin 22 Each 700.00 15,400.00 450.00 9,900.00 989.41 21,767.02
20 02221005P Remove Tree 1 Lump 25,000.00 25,000.00 15,000.00 15,000.00 16,119.26 16,119.26
21 022210075 Remove Guardrail 655 ft 2.50 1,637.50 5.00 3,275.00 4.62 3,026.10
22 022210080 Remove Fence 3140 ft 2.00 6,280.00 3.30 10,362.00 1.33 4,176.20
23 022210095 Remove Pipe Culvert 160 ft 25.00 4,000.00 12.00 1,920.00 36.36 5,817.60
24 022210110 Remove Concrete Sidewalk 13320 sqyd 8.00 106,560.00 8.50 113,220.00 4.67 62,204.40
25 02221011P Remove Driveway 1330 sqyd 12.00 15,960.00 9.00 11,970.00 4.67 6,211.10
26 022210120 Remove Concrete Curb 500 ft 6.50 3,250.00 5.00 2,500.00 2.28 1,140.00
27 022210125 Remove Concrete Curb and Gutter 21450 ft 5.00 107,250.00 5.00 107,250.00 3.39 72,715.50
28 02221013* Remove Wall 5440 ft 12.00 65,280.00 20.00 108,800.00 7.79 42,377.60
29 02221016* Remove Concrete Waterway 1260 ft 11.00 13,860.00 8.00 10,080.00 4.34 5,468.40
30 02221017* Remove Retaining Wall Less than 7 ft 2030 ft 20.00 40,600.00 22.00 44,660.00 9.18 18,635.40
31 023160020 Roadway Excavation (Plan Quantity) 6420 cuyd 16.00 102,720.00 20.00 128,400.00 16.25 104,325.00
32 023760010 Erosion Control Blanket 700 sqyd 3.00 2,100.00 5.00 3,500.00 1.39 973.00
33 02610121P 18 Inch Reinforced Concrete Class Il Pipe 220 ft 55.00 12,100.00 150.00 33,000.00 94.17 20,717.40
34 02610122P 24 Inch Reinforced Concrete Class Il Pipe 800 ft 75.00 60,000.00 175.00 140,000.00 113.85 91,080.00
35 02610123P 15 Inch Reinforced Concrete Class Il Pipe 1200 ft 65.00 78,000.00 100.00 120,000.00 90.16 108,192.00
36 02633001* Pipe Connection 10 Each 1,000.00 10,000.00 727.00 7,270.00 1,277.95 12,779.50
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HARPER CONTRACTING INC

Project Name: 1300 East Sandy, Creek Road to Draper P O BOX 329 P. O. BOX 18400
Desc of Construction: Safety Upgrades COALVILLE,UT 84017 8201 WEST 5400 SOUTH
Estimate Completion date on or before SALT LAKE CITY,UT 84118-0400
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
37 02633002* Catch Basin Type 1 26 Each 2,600.00 67,600.00 1,800.00 46,800.00 2,154.78 56,024.28
38 02633002P Catch Basin 8 Each 2,200.00 17,600.00 4,000.00 32,000.00 2,623.99 20,991.92
39 02633003* Catch Basin Type 2 3 Each 3,000.00 9,000.00 3,800.00 11,400.00 2,878.65 8,635.95
40 02633010* Clean Out Box 8 Each 1,800.00 14,400.00 4,500.00 36,000.00 3,206.87 25,654.96
41 02633012* Combination Box Type 1 16 Each 2,000.00 32,000.00 7,500.00 120,000.00 4,046.05 64,736.80
42 02635001* Open Curb Inlet Grate and Frame Type 1 14 Each 750.00 10,500.00 579.00 8,106.00 838.47 11,738.58
43 02635002* Open Curb Inlet Grate and Frame Type 2 7 Each 750.00 5,250.00 1,158.00 8,106.00 838.47 5,869.29
44 02635003* Channel Drain 1 Each 50.00 50.00 1,500.00 1,500.00 982.76 982.76
45 026350045 Solid Cover and Frame - GF 5 4 Each 550.00 2,200.00 400.00 1,600.00 1,029.15 4,116.60
46 027210020 Untreated Base Course (Plan Quantity) 1880 cuyd 30.00 56,400.00 45.00 84,600.00 36.83 69,240.40
47 02741001* Asphalt Patching 72000 sq ft 5.00 360,000.00 6.00 432,000.00 3.24 233,280.00
48 027410050 HMA - 1/2 inch 31305 Ton 100.00 3,130,500.00 75.00 2,347,875.00 83.01 2,598,628.05
49 027650020 Pavement Message Paint 6 Each 25.00 150.00 37.00 222.00 37.82 226.92
50 027650050 Pavement Marking Paint 50 gal 25.00 1,250.00 41.00 2,050.00 42.27 2,113.50
51 027680105 Pavement Message (Preformed 742 Each 150.00 111,300.00 101.00 74,942.00 109.85 81,508.70
Thermoplastic)
52 02768011* 4 inch Pavement Marking Thermoplastic - 40310 ft 2.50 100,775.00 2.00 80,620.00 2.14 86,263.40
White
53 02768012* 8 inch Pavement Marking Thermoplastic - 6400 ft 5.00 32,000.00 3.80 24,320.00 4.00 25,600.00
White
54 02768013* 4 inch Pavement Marking Thermoplastic - 35340 ft 2.50 88,350.00 2.00 70,680.00 2.14 75,627.60
Yellow
55 027710015 Concrete Curb Type B4 20 ft 20.00 400.00 11.00 220.00 17.63 352.60
56 02771001P Concrete Curb Type B5 33780 ft 14.00 472,920.00 11.00 371,580.00 5.84 197,275.20
57 02771002* Concrete Curb 6 Inch Tall 20 ft 20.00 400.00 25.00 500.00 9.57 191.40
58 027710025 Concrete Curb and Gutter Type Bl 29670 ft 18.00 534,060.00 13.00 385,710.00 21.53 638,795.10
59 02771003P Concrete Driveway Flared, 6 inch Thick 18920 sqft 4.50 85,140.00 5.00 94,600.00 3.85 72,842.00
60 02771004P Concrete Driveway Flared, 7 inch Thick 11560 sqft 6.50 75,140.00 5.00 57,800.00 4.01 46,355.60
61 02771005* Concrete Waterway 2240 ft 27.00 60,480.00 25.00 56,000.00 44.46 99,590.40
62 02771005P Pedestrian Access Ramp 89 Each 1,900.00 169,100.00 1,500.00 133,500.00 1,350.98 120,237.22
63 02771006P Pedestrian Access Ramp Upgrade 1 Each 400.00 400.00 1,600.00 1,600.00 1,446.17 1,446.17
64 02771007P Detectable Warning Surface 13 Each 150.00 1,950.00 550.00 7,150.00 305.93 3,977.09
65 027710100 Plowable End Section 46 Each 1,000.00 46,000.00 500.00 23,000.00 822.77 37,847.42
66 02771011* Modified Plowable End Section 15 Each 3,000.00 45,000.00 500.00 7,500.00 1,045.25 15,678.75
67 02772001* Relocate Water Meter 15 Each 700.00 10,500.00 1,100.00 16,500.00 1,422.35 21,335.25
68 02772002* Relocate Valve Box 8 Each 350.00 2,800.00 1,500.00 12,000.00 1,465.10 11,720.80
69 02772003* Relocate Fire Hydrant 9 Each 1,500.00 13,500.00 5,200.00 46,800.00 2,628.09 23,652.81
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HARPER CONTRACTING INC

Project Name: 1300 East Sandy, Creek Road to Draper P O BOX 329 P. O. BOX 18400

Desc of Construction: Safety Upgrades COALVILLE,UT 84017 8201 WEST 5400 SOUTH

Estimate Completion date on or before SALT LAKE CITY,UT 84118-0400

County: SALT LAKE (35)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
70 02772005* 6" Water Line Loop 2 Each 3,000.00 6,000.00 6,500.00 13,000.00 5,795.86 11,591.72
71 02772006* 10" Water Line Loop 4 Each 6,000.00 24,000.00 8,500.00 34,000.00 7,991.15 31,964.60
72 02772008* 16" Water Line Loop 2 Each 10,000.00 20,000.00 15,000.00 30,000.00 14,047.74 28,095.48
73 027760010 Concrete Sidewalk 168500 sq ft 3.70 623,450.00 3.20 539,200.00 3.29 554,365.00
74 02776002* Patterned Concrete Flatwork 4 inch Thick 62280 sq ft 8.00 498,240.00 4,50 280,260.00 5.63 350,636.40
75 027760030 Concrete Flatwork 4 inch thick 1650 sq ft 5.00 8,250.00 4.00 6,600.00 3.29 5,428.50
76 02812001P Pressurized Irrigation System 1 Lump 170,000.00 170,000.00 150,000.00 150,000.00 109,370.50 109,370.50
77 028210012 3 ft Chain Link Fence, Type Il 700 ft 12.00 8,400.00 12.00 8,400.00 14.53 10,171.00
78 028210018 6 ft Chain Link Fence, Type I 20 ft 16.00 320.00 49.00 980.00 102.91 2,058.20
79 028210092 Chain Link Gate, H=6 ft X W= 14 ft 1 Each 900.00 900.00 900.00 900.00 2,558.61 2,558.61
80 02822010* Vinyl Gate 8 Each 500.00 4,000.00 700.00 5,600.00 703.07 5,624.56
81 02822012* Double Vinyl Gate 50 ft 100.00 5,000.00 140.00 7,000.00 199.13 9,956.50
82 02822013* Temporary Fence 11360 ft 6.00 68,160.00 4.50 51,120.00 1.88 21,356.80
83 02826001* Ornamental Fence 80 ft 70.00 5,600.00 70.00 5,600.00 112.31 8,984.80
84 02826002* Ornamental Handrail 30 ft 70.00 2,100.00 60.00 1,800.00 72.31 2,169.30
85 028440030 Cast-in-Place Concrete Constant Slope 700 ft 85.00 59,500.00 120.00 84,000.00 64.52 45,164.00

Barrier
86 028440050 Cast-in-Place Concrete Constant Slope 1 Each 2,700.00 2,700.00 1,700.00 1,700.00 4,672.25 4,672.25
Barrier Trailing End (B) 14 Feet
87 02932001P Landscaping 1 Lump 190,000.00 190,000.00 350,000.00 350,000.00 180,562.47 180,562.47
88 02932002* Establishment Period 1 Lump 2,500.00 2,500.00 8,000.00 8,000.00 1,293.87 1,293.87
89 029610020 Rotomilling - 1 Inch 20480 sqyd 1.60 32,768.00 0.62 12,697.60 0.50 10,240.00
90 029610030 Rotomilling - 2 Inch 144000 sqyd 2.00 288,000.00 1.04 149,760.00 0.78 112,320.00
Subtotal 10,536,430.50 8,977,518.60 9,288,040.48
10 - ROADWAY 2: CM-2044(2)2

91 012850010 Mobilization 1 Lump 75,000.00 75,000.00 35,000.00 35,000.00 1,112.44 1,112.44
92 013150010 Public Information Services 1 Lump 1,000.00 1,000.00 3,500.00 3,500.00 2,291.19 2,291.19
93 015540005 Traffic Control 1 Lump 40,000.00 40,000.00 17,000.00 17,000.00 0.01 0.01
94 018920040 Reconstruct Valve Box 8 Each 400.00 3,200.00 495.00 3,960.00 486.66 3,893.28
95 018920050 Reconstruct Manhole 10 Each 1,000.00 10,000.00 650.00 6,500.00 1,700.06 17,000.60
96 018920060 Reconstruct Monument Box 3 Each 900.00 2,700.00 450.00 1,350.00 458.19 1,374.57
97 022210110 Remove Concrete Sidewalk 510 sqyd 8.00 4,080.00 8.50 4,335.00 7.99 4,074.90
98 022210120 Remove Concrete Curb 20 ft 6.50 130.00 5.00 100.00 4.13 82.60
99 022210125 Remove Concrete Curb and Gutter 2020 ft 5.00 10,100.00 5.00 10,100.00 4.13 8,342.60
100 02221016* Remove Concrete Waterway 90 ft 11.00 990.00 8.00 720.00 4.93 443.70
101 02221017* Remove Retaining Wall Less than 7 ft 20 ft 20.00 400.00 22.00 440.00 14.47 289.40
102 02741001* Asphalt Patching 4200 sq ft 5.00 21,000.00 6.00 25,200.00 3.53 14,826.00
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HARPER CONTRACTING INC

Project Name: 1300 East Sandy, Creek Road to Draper P O BOX 329 P. O. BOX 18400

Desc of Construction: Safety Upgrades COALVILLE,UT 84017 8201 WEST 5400 SOUTH

Estimate Completion date on or before SALT LAKE CITY,UT 84118-0400

County: SALT LAKE (35)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount

103 027410050 HMA - 1/2 inch 652 Ton 100.00 65,200.00 75.00 48,900.00 88.48 57,688.96

104 027650050 Pavement Marking Paint 1 gal 25.00 25.00 100.00 100.00 42.27 42.27

105 027680105 Pavement Message (Preformed 112 Each 150.00 16,800.00 103.00 11,536.00 109.85 12,303.20
Thermoplastic)

106 02768011* 4 inch Pavement Marking Thermoplastic - 3980 ft 2.50 9,950.00 2.09 8,318.20 2.14 8,517.20
White

107 02768012* 8 inch Pavement Marking Thermoplastic - 1160 ft 5.00 5,800.00 3.92 4,547.20 4.00 4,640.00
White

108 02768013* 4 inch Pavement Marking Thermoplastic - 2780 ft 2.50 6,950.00 2.09 5,810.20 2.14 5,949.20
Yellow

109 027710025 Concrete Curb and Gutter Type B1 720 ft 18.00 12,960.00 13.00 9,360.00 21.53 15,501.60

110 027710059 Pedestrian Access Ramp 5 Each 1,900.00 9,500.00 1,600.00 8,000.00 1,350.98 6,754.90

111 027760010 Concrete Sidewalk 3885 sq ft 3.70 14,374.50 4,50 17,482.50 3.29 12,781.65

112 02776002* Patterned Concrete Flatwork 4 inch Thick 900 sq ft 8.00 7,200.00 5.00 4,500.00 5.63 5,067.00

113 029610030 Rotomilling - 2 Inch 1990 sqyd 2.00 3,980.00 1.04 2,069.60 0.78 1,552.20

Subtotal 321,339.50 228,828.70 184,529.47
20 - STRUCTURES 1: GSP-HPP-TI-2044(3)0

114 02831001* Type 1 Wall 7680 sq ft 60.00 460,800.00 37.00 284,160.00 42.70 327,936.00

115 02831002* Type 2 Wall 570 sq ft 30.00 17,100.00 51.00 29,070.00 50.39 28,722.30

116 02831004* Type 5 Wall 170 ft 94.00 15,980.00 77.00 13,090.00 111.74 18,995.80

117 02831005* Type 6 Wall 2280 ft 69.00 157,320.00 85.00 193,800.00 135.49 308,917.20

118 02831006* Type 6M Wall 1340 ft 90.00 120,600.00 90.00 120,600.00 135.49 181,556.60

119 02831007* Type 7 Wall 5850 ft 99.00 579,150.00 115.00 672,750.00 161.20 943,020.00

120 02831008* Type 9 Wall 30 ft 123.00 3,690.00 85.00 2,550.00 111.66 3,349.80

121 02831009* Type 12 Wall 2170 ft 202.00 438,340.00 140.00 303,800.00 187.70 407,309.00

122 02831010* Stone and Mortar Fascia 7680 sq ft 25.00 192,000.00 23.00 176,640.00 23.92 183,705.60

123 02831011* Cast-in-Place Concrete Retaining Wall 240 sqft 25.00 6,000.00 45.66 10,958.40 27.81 6,674.40

124 028610025 Precast Noise Wall 7 ft 175 ft 280.00 49,000.00 125.00 21,875.00 133.53 23,367.75

125 028610100 Precast Retaining/Noise Wall 12 ft 30 ft 310.00 9,300.00 246.00 7,380.00 251.09 7,532.70

126 028610110 Precast Retaining/Noise Wall 14 ft 125 ft 320.00 40,000.00 283.00 35,375.00 280.18 35,022.50

127 028610115 Precast Retaining/Noise Wall 15 ft 25 ft 330.00 8,250.00 300.00 7,500.00 292.23 7,305.75

Subtotal 2,097,530.00 1,879,548.40 2,483,415.40
40 - SIGNING 1: GSP-HPP-TI-2044(3)0

128 02891001P Sign Type A-1 200 sq ft 50.00 10,000.00 50.00 10,000.00 52.84 10,568.00

129 02891002P Sign Type A-1, 12 inch X 18 inch 51 Each 175.00 8,925.00 180.00 9,180.00 289.24 14,751.24

130 02891003P Auxiliary Sign Type A-1 200 sq ft 50.00 10,000.00 40.00 8,000.00 20.58 4,116.00

131 02891004P Sign Type A-1, 24 inch X 30 inch 28 Each 350.00 9,800.00 200.00 5,600.00 369.33 10,341.24
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HARPER CONTRACTING INC

Project Name: 1300 East Sandy, Creek Road to Draper P O BOX 329 P. O. BOX 18400
Desc of Construction: Safety Upgrades COALVILLE,UT 84017 8201 WEST 5400 SOUTH
Estimate Completion date on or before SALT LAKE CITY,UT 84118-0400
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
132 02891005P Sign Type A-1, 36 inch X 36 inch 14 Each 450.00 6,300.00 350.00 4,900.00 452.76 6,338.64
133 02891006P Sign Type A-1, 30 inch X 30 inch 5 Each 400.00 2,000.00 300.00 1,500.00 396.03 1,980.15
134 02891007P Auxiliary Sign Type A-2 45 sq ft 50.00 2,250.00 50.00 2,250.00 21.69 976.05
135 02891008P Sign Type A-1, 18 inch X 30 inch 37 Each 200.00 7,400.00 200.00 7,400.00 344.85 12,759.45
136 02891010P Sign Type A-2, 24 inch X 18 inch 34 Each 200.00 6,800.00 225.00 7,650.00 329.28 11,195.52
137 02891011P Sign Type A-2 20 sq ft 50.00 1,000.00 50.00 1,000.00 52.84 1,056.80
138 02891012P Sign Type A-2, 30 inch X 30 inch 26 Each 400.00 10,400.00 250.00 6,500.00 396.03 10,296.78
139 028910270 Remove Sign Less Than 20 Square Feet 82 Each 100.00 8,200.00 100.00 8,200.00 139.05 11,402.10
140 028910285 Relocate Sign Less Than 20 Square Feet 19 Each 200.00 3,800.00 200.00 3,800.00 406.04 7,714.76
Subtotal 86,875.00 75,980.00 103,496.73
50 - SIGNALS 1: GSP-HPP-TI-2044(3)0
141 02892002D Traffic Signal System 9400 South 1 Lump 9,000.00 9,000.00 7,500.00 7,500.00 7,953.95 7,953.95
142 02892002P Remove and Salvage Existing Equipment 1 Lump 70,000.00 70,000.00 17,200.00 17,200.00 18,355.27 18,355.27
143 02892003D Traffic Signal System Buttercup Drive 1 Lump 56,000.00 56,000.00 42,000.00 42,000.00 44,608.88 44,608.88
144 02892004D Traffic Signal System Ridgemark Drive 1 Lump 101,900.00 101,900.00 69,000.00 69,000.00 73,087.35 73,087.35
145 02892005D Traffic Signal System Waters Lane 1 Lump 67,000.00 67,000.00 47,100.00 47,100.00 50,282.32 50,282.32
146 02892006D Traffic Signal System 8600 South 1 Lump 118,200.00 118,200.00 74,000.00 74,000.00 79,094.54 79,094.54
147 02892007P Traffic Signal System 8020 South 1 Lump 109,500.00 109,500.00 66,000.00 66,000.00 70,306.25 70,306.25
Subtotal 531,600.00 322,800.00 343,688.56
50 - SIGNALS 2: CM-2044(2)2
148 02892001D Traffic Signal System Sego Lily Drive 1 Lump 118,700.00 118,700.00 78,000.00 78,000.00 83,099.32 83,099.32
149 02892002P Remove and Salvage Existing Equipment 1 Lump 5,000.00 5,000.00 5,500.00 5,500.00 5,161.73 5,161.73
Subtotal 123,700.00 83,500.00 88,261.05
60 - LIGHTING 1: GSP-HPP-TI-2044(3)0
150 16525001D Highway Lighting System 1300 East 1 Lump 526,400.00 526,400.00 504,000.00 504,000.00 533,971.52 533,971.52
Subtotal 526,400.00 504,000.00 533,971.52
75 - MISC BID Additive A - GSP-HPP-TI-2044(3)0
151 02771002P Concrete Curb Type B4 13320 ft 20.00 266,400.00 13.00 173,160.00 17.63 234,831.60
Subtotal 266,400.00 173,160.00 234,831.60
75 - MISC BID Additive B - GSP-HPP-TI-2044(3)0
152 012850010 Mobilization 1 Lump 60,000.00 60,000.00 15,000.00 15,000.00 1,112.44 1,112.44
153 015540005 Traffic Control 1 Lump 30,000.00 30,000.00 4,500.00 4,500.00 0.01 0.01
154 022210025 Remove Manhole 1 Each 1,500.00 1,500.00 500.00 500.00 1,451.23 1,451.23
155 022210095 Remove Pipe Culvert 10 ft 25.00 250.00 13.00 130.00 36.36 363.60
156 02610123P 15 Inch Reinforced Concrete Class Il Pipe 10 ft 65.00 650.00 150.00 1,500.00 102.06 1,020.60
157 02633010* Cleanout Box 1 Each 1,800.00 1,800.00 3,500.00 3,500.00 2,910.75 2,910.75
158 027760010 Concrete Sidewalk 26600 sq ft 3.70 98,420.00 4.50 119,700.00 6.63 176,358.00
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Abstract of Bids
Project No: GSP-HPP-TI-2044(3)0, CM-2044(2)2

Engineer's Estimate

Bidder:

LYNDON JONES CONSTRUCTION

04/06/2009
Bidder:
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HARPER CONTRACTING INC

Project Name: 1300 East Sandy, Creek Road to Draper P O BOX 329 P. O. BOX 18400
Desc of Construction: Safety Upgrades COALVILLE,UT 84017 8201 WEST 5400 SOUTH
Estimate Completion date on or before SALT LAKE CITY,UT 84118-0400
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
159 02776002* Patterned Concrete Flatwork 4 inch thick 10300 sq ft 8.00 82,400.00 6.50 66,950.00 5.63 57,989.00
160 027760030 Concrete Flatwork 4 inch thick 580 sq ft 5.00 2,900.00 4.50 2,610.00 3.29 1,908.20
161 02822001* Ornamental Fence 870 ft 70.00 60,900.00 60.00 52,200.00 68.05 59,203.50
162 02831012* Gravity Retaining Wall 1320 sq ft 40.00 52,800.00 52.00 68,640.00 26.30 34,716.00
Subtotal 391,620.00 335,230.00 337,033.33
Total: 14,881,895.00 12,580,565.70 13,597,268.14
Percent of Engineer's Estimate: 84.54 % 91.37 %
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Abstract of Bids Bidder: Bidder:
PrOJ:ect No: GSP-HPP-TI-2044(3)0, CM-2044(2)2 Engineer's Estimate CONDIE CONSTRUCTION HADCO CONSTRUCTION
Project Name: 1300 East Sandy, Creek Road to Draper COMPANY, INC. 1850 N. 1450 W. P O BOX 437
Desc of Construction: Safety Upgrades 325 N 950 W LEHI,UT 84043
Estimate Completion date on or before SPRINGVILLE,UT 84663
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
10 - ROADWAY 2: CM-2044(2)2
1 00830001U Equal Opportunity Training 5950 Hour 10.00 59,500.00 10.00 59,500.00 10.00 59,500.00
2 012850010 Mobilization 1 Lump 1,200,000.00 1,200,000.00 1,310,667.95 1,310,667.95 995,685.00 995,685.00
3 013150010 Public Information Services 1 Lump 30,000.00 30,000.00 94,314.90 94,314.90 129,750.00 129,750.00
4 015540005 Traffic Control 1 Lump 555,000.00 555,000.00 610,668.50 610,668.50 592,455.00 592,455.00
5 01557000* Maintenance of Traffic 1 Lump 70,000.00 70,000.00 107,844.32 107,844.32 526,945.00 526,945.00
6 015710075 Drop-Inlet Barrier (Fiber Roll) 60 ft 10.00 600.00 10.82 649.20 5.60 336.00
7 015710100 Curb Inlet Barrier 70 Each 140.00 9,800.00 56.61 3,962.70 81.10 5,677.00
8 015710155 Environmental Control Supervisor 1 Lump 6,000.00 6,000.00 22,819.50 22,819.50 62,425.00 62,425.00
9 01572002P Dust Control and Watering 1 Lump 1,600.00 1,600.00 112,624.40 112,624.40 156,000.00 156,000.00
10 018910020 Move Mailbox 14 Each 200.00 2,800.00 302.09 4,229.26 106.00 1,484.00
11 01891002P Remove, Salvage and Replace Mailbox 1 Each 400.00 400.00 302.11 302.11 366.00 366.00
12 018920010 Reconstruct Catch Basin 22 Each 1,500.00 33,000.00 660.27 14,525.94 749.00 16,478.00
13 018920040 Reconstruct Valve Box 120 Each 400.00 48,000.00 442.16 53,059.20 678.00 81,360.00
14 018920050 Reconstruct Manhole 138 Each 1,000.00 138,000.00 506.87 69,948.06 2,198.00 303,324.00
15 018920060 Reconstruct Monument Box 8 Each 900.00 7,200.00 442.16 3,537.28 678.00 5,424.00
16 020560010 Borrow 10330 Ton 11.00 113,630.00 11.76 121,480.80 12.10 124,993.00
17 02221002* Remove Combination Box 4 Each 1,600.00 6,400.00 206.98 827.92 673.00 2,692.00
18 022210025 Remove Manhole 5 Each 1,500.00 7,500.00 245.35 1,226.75 673.00 3,365.00
19 022210030 Remove Catch Basin 22 Each 700.00 15,400.00 201.17 4,425.74 520.00 11,440.00
20 02221005P Remove Tree 1 Lump 25,000.00 25,000.00 22,647.30 22,647.30 75,525.00 75,525.00
21 022210075 Remove Guardrail 655 ft 2.50 1,637.50 6.47 4,237.85 6.90 4,519.50
22 022210080 Remove Fence 3140 ft 2.00 6,280.00 1.18 3,705.20 2.90 9,106.00
23 022210095 Remove Pipe Culvert 160 ft 25.00 4,000.00 7.67 1,227.20 6.90 1,104.00
24 022210110 Remove Concrete Sidewalk 13320 sqyd 8.00 106,560.00 452 60,206.40 14.90 198,468.00
25 02221011P Remove Driveway 1330 sqyd 12.00 15,960.00 9.64 12,821.20 14.90 19,817.00
26 022210120 Remove Concrete Curb 500 ft 6.50 3,250.00 3.08 1,540.00 4.80 2,400.00
27 022210125 Remove Concrete Curb and Gutter 21450 ft 5.00 107,250.00 2.59 55,555.50 4.80 102,960.00
28 02221013* Remove Wall 5440 ft 12.00 65,280.00 12.31 66,966.40 44.30 240,992.00
29 02221016* Remove Concrete Waterway 1260 ft 11.00 13,860.00 4.40 5,544.00 8.00 10,080.00
30 02221017* Remove Retaining Wall Less than 7 ft 2030 ft 20.00 40,600.00 11.61 23,568.30 50.00 101,500.00
31 023160020 Roadway Excavation (Plan Quantity) 6420 cuyd 16.00 102,720.00 27.49 176,485.80 19.75 126,795.00
32 023760010 Erosion Control Blanket 700 sqyd 3.00 2,100.00 2.05 1,435.00 7.60 5,320.00
33 02610121P 18 Inch Reinforced Concrete Class Il Pipe 220 ft 55.00 12,100.00 73.84 16,244.80 42.70 9,394.00
34 02610122P 24 Inch Reinforced Concrete Class Il Pipe 800 ft 75.00 60,000.00 90.96 72,768.00 44.10 35,280.00
35 02610123P 15 Inch Reinforced Concrete Class Il Pipe 1200 ft 65.00 78,000.00 71.33 85,596.00 40.00 48,000.00
36 02633001* Pipe Connection 10 Each 1,000.00 10,000.00 910.52 9,105.20 1,099.00 10,990.00
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Abstract of Bids Bidder: Bidder:
PrOJ:ect No: GSP-HPP-TI-2044(3)0, CM-2044(2)2 Engineer's Estimate CONDIE CONSTRUCTION HADCO CONSTRUCTION
Project Name: 1300 East Sandy, Creek Road to Draper COMPANY, INC. 1850 N. 1450 W. P O BOX 437
Desc of Construction: Safety Upgrades 325 N 950 W LEHI,UT 84043
Estimate Completion date on or before SPRINGVILLE,UT 84663
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
37 02633002* Catch Basin Type 1 26 Each 2,600.00 67,600.00 2,848.31 74,056.06 2,036.00 52,936.00
38 02633002P Catch Basin 8 Each 2,200.00 17,600.00 2,848.32 22,786.56 2,313.00 18,504.00
39 02633003* Catch Basin Type 2 3 Each 3,000.00 9,000.00 2,836.87 8,510.61 2,716.00 8,148.00
40 02633010* Clean Out Box 8 Each 1,800.00 14,400.00 3,816.19 30,529.52 3,025.00 24,200.00
41 02633012* Combination Box Type 1 16 Each 2,000.00 32,000.00 4,478.11 71,649.76 3,813.00 61,008.00
42 02635001* Open Curb Inlet Grate and Frame Type 1 14 Each 750.00 10,500.00 401.05 5,614.70 609.00 8,526.00
43 02635002* Open Curb Inlet Grate and Frame Type 2 7 Each 750.00 5,250.00 401.05 2,807.35 758.00 5,306.00
44 02635003* Channel Drain 1 Each 50.00 50.00 2,878.29 2,878.29 604.20 604.20
45 026350045 Solid Cover and Frame - GF 5 4 Each 550.00 2,200.00 229.17 916.68 917.00 3,668.00
46 027210020 Untreated Base Course (Plan Quantity) 1880 cuyd 30.00 56,400.00 30.41 57,170.80 23.95 45,026.00
47 02741001* Asphalt Patching 72000 sq ft 5.00 360,000.00 9.07 653,040.00 4.95 356,400.00
48 027410050 HMA - 1/2 inch 31305 Ton 100.00 3,130,500.00 76.52 2,395,458.60 75.00 2,347,875.00
49 027650020 Pavement Message Paint 6 Each 25.00 150.00 36.67 220.02 36.00 216.00
50 027650050 Pavement Marking Paint 50 gal 25.00 1,250.00 40.98 2,049.00 40.00 2,000.00
51 027680105 Pavement Message (Preformed 742 Each 150.00 111,300.00 106.50 79,023.00 104.00 77,168.00
Thermoplastic)
52 02768011* 4 inch Pavement Marking Thermoplastic - 40310 ft 2.50 100,775.00 2.07 83,441.70 2.03 81,829.30
White
53 02768012* 8 inch Pavement Marking Thermoplastic - 6400 ft 5.00 32,000.00 3.88 24,832.00 3.79 24,256.00
White
54 02768013* 4 inch Pavement Marking Thermoplastic - 35340 ft 2.50 88,350.00 2.07 73,153.80 2.03 71,740.20
Yellow
55 027710015 Concrete Curb Type B4 20 ft 20.00 400.00 19.93 398.60 16.18 323.60
56 02771001P Concrete Curb Type B5 33780 ft 14.00 472,920.00 7.14 241,189.20 10.57 357,054.60
57 02771002* Concrete Curb 6 Inch Tall 20 ft 20.00 400.00 9.90 198.00 26.55 531.00
58 027710025 Concrete Curb and Gutter Type Bl 29670 ft 18.00 534,060.00 16.51 489,851.70 16.23 481,544.10
59 02771003P Concrete Driveway Flared, 6 inch Thick 18920 sq ft 4.50 85,140.00 5.55 105,006.00 8.25 156,090.00
60 02771004P Concrete Driveway Flared, 7 inch Thick 11560 sqft 6.50 75,140.00 5.81 67,163.60 8.58 99,184.80
61 02771005* Concrete Waterway 2240 ft 27.00 60,480.00 32.67 73,180.80 47.73 106,915.20
62 02771005P Pedestrian Access Ramp 89 Each 1,900.00 169,100.00 1,201.05 106,893.45 735.51 65,460.39
63 02771006P Pedestrian Access Ramp Upgrade 1 Each 400.00 400.00 1,971.47 1,971.47 735.51 735.51
64 02771007P Detectable Warning Surface 13 Each 150.00 1,950.00 181.57 2,360.41 380.08 4,941.04
65 027710100 Plowable End Section 46 Each 1,000.00 46,000.00 570.66 26,250.36 478.00 21,988.00
66 02771011* Modified Plowable End Section 15 Each 3,000.00 45,000.00 986.45 14,796.75 997.00 14,955.00
67 02772001* Relocate Water Meter 15 Each 700.00 10,500.00 4,392.11 65,881.65 587.00 8,805.00
68 02772002* Relocate Valve Box 8 Each 350.00 2,800.00 618.65 4,949.20 598.00 4,784.00
69 02772003* Relocate Fire Hydrant 9 Each 1,500.00 13,500.00 7,408.16 66,673.44 1,056.00 9,504.00
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Abstract of Bids Bidder: Bidder:

PrOJ:ect No: GSP-HPP-TI-2044(3)0, CM-2044(2)2 Engineer's Estimate CONDIE CONSTRUCTION HADCO CONSTRUCTION

Project Name: 1300 East Sandy, Creek Road to Draper COMPANY, INC. 1850 N. 1450 W. P O BOX 437

Desc of Construction: Safety Upgrades 325 N 950 W LEHI,UT 84043

Estimate Completion date on or before SPRINGVILLE,UT 84663

County: SALT LAKE (35)

No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
70 02772005* 6" Water Line Loop 2 Each 3,000.00 6,000.00 10,251.94 20,503.88 3,305.50 6,611.00
71 02772006* 10" Water Line Loop 4 Each 6,000.00 24,000.00 11,811.71 47,246.84 6,465.80 25,863.20
72 02772008* 16" Water Line Loop 2 Each 10,000.00 20,000.00 18,491.72 36,983.44 16,670.70 33,341.40
73 027760010 Concrete Sidewalk 168500 sq ft 3.70 623,450.00 4.15 699,275.00 6.58 1,108,730.00
74 02776002* Patterned Concrete Flatwork 4 inch Thick 62280 sq ft 8.00 498,240.00 6.08 378,662.40 8.52 530,625.60
75 027760030 Concrete Flatwork 4 inch thick 1650 sq ft 5.00 8,250.00 4.15 6,847.50 6.58 10,857.00
76 02812001P Pressurized Irrigation System 1 Lump 170,000.00 170,000.00 116,471.87 116,471.87 111,370.00 111,370.00
77 028210012 3 ft Chain Link Fence, Type Il 700 ft 12.00 8,400.00 11.39 7,973.00 16.70 11,690.00
78 028210018 6 ft Chain Link Fence, Type I 20 ft 16.00 320.00 48.53 970.60 18.00 360.00
79 028210092 Chain Link Gate, H=6 ft X W= 14 ft 1 Each 900.00 900.00 862.76 862.76 761.90 761.90
80 02822010* Vinyl Gate 8 Each 500.00 4,000.00 668.64 5,349.12 623.50 4,988.00
81 02822012* Double Vinyl Gate 50 ft 100.00 5,000.00 138.04 6,902.00 104.60 5,230.00
82 02822013* Temporary Fence 11360 ft 6.00 68,160.00 5.77 65,547.20 11.60 131,776.00
83 02826001* Ornamental Fence 80 ft 70.00 5,600.00 69.02 5,521.60 54.20 4,336.00
84 02826002* Ornamental Handrail 30 ft 70.00 2,100.00 59.31 1,779.30 41.70 1,251.00
85 028440030 Cast-in-Place Concrete Constant Slope 700 ft 85.00 59,500.00 64.49 45,143.00 74.04 51,828.00

Barrier
86 028440050 Cast-in-Place Concrete Constant Slope 1 Each 2,700.00 2,700.00 1,507.66 1,507.66 3,853.00 3,853.00
Barrier Trailing End (B) 14 Feet
87 02932001P Landscaping 1 Lump 190,000.00 190,000.00 366,131.48 366,131.48 235,220.00 235,220.00
88 02932002* Establishment Period 1 Lump 2,500.00 2,500.00 16,176.65 16,176.65 5,220.00 5,220.00
89 029610020 Rotomilling - 1 Inch 20480 sqyd 1.60 32,768.00 0.69 14,131.20 0.90 18,432.00
90 029610030 Rotomilling - 2 Inch 144000 sqyd 2.00 288,000.00 1.16 167,040.00 1.07 154,080.00
Subtotal 10,536,430.50 10,082,198.26 11,060,600.54
10 - ROADWAY 2: CM-2044(2)2

91 012850010 Mobilization 1 Lump 75,000.00 75,000.00 4,769.56 4,769.56 16,870.00 16,870.00
92 013150010 Public Information Services 1 Lump 1,000.00 1,000.00 1,992.27 1,992.27 4,885.00 4,885.00
93 015540005 Traffic Control 1 Lump 40,000.00 40,000.00 5,392.22 5,392.22 4,885.00 4,885.00
94 018920040 Reconstruct Valve Box 8 Each 400.00 3,200.00 442.16 3,5637.28 339.00 2,712.00
95 018920050 Reconstruct Manhole 10 Each 1,000.00 10,000.00 506.87 5,068.70 1,099.00 10,990.00
96 018920060 Reconstruct Monument Box 3 Each 900.00 2,700.00 442.16 1,326.48 1,099.00 3,297.00
97 022210110 Remove Concrete Sidewalk 510 sqyd 8.00 4,080.00 6.21 3,167.10 18.30 9,333.00
98 022210120 Remove Concrete Curb 20 ft 6.50 130.00 2.99 59.80 4.80 96.00
99 022210125 Remove Concrete Curb and Gutter 2020 ft 5.00 10,100.00 2.88 5,817.60 4.80 9,696.00

100 02221016* Remove Concrete Waterway 90 ft 11.00 990.00 5.29 476.10 8.00 720.00

101 02221017* Remove Retaining Wall Less than 7 ft 20 ft 20.00 400.00 21.88 437.60 50.00 1,000.00

102 02741001* Asphalt Patching 4200 sq ft 5.00 21,000.00 9.87 41,454.00 5.15 21,630.00




Utah Department of Transportation

04/06/2009

Page 16 of 18

Abstract of Bids Bidder: Bidder:
PrOJ:ect No: GSP-HPP-TI-2044(3)0, CM-2044(2)2 Engineer's Estimate CONDIE CONSTRUCTION HADCO CONSTRUCTION
Project Name: 1300 East Sandy, Creek Road to Draper COMPANY, INC. 1850 N. 1450 W. P O BOX 437
Desc of Construction: Safety Upgrades 325 N 950 W LEHI,UT 84043
Estimate Completion date on or before SPRINGVILLE,UT 84663
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
103 027410050 HMA - 1/2 inch 652 Ton 100.00 65,200.00 76.52 49,891.04 75.00 48,900.00
104 027650050 Pavement Marking Paint 1 gal 25.00 25.00 40.99 40.99 40.00 40.00
105 027680105 Pavement Message (Preformed 112 Each 150.00 16,800.00 106.50 11,928.00 104.00 11,648.00
Thermoplastic)
106 02768011* 4 inch Pavement Marking Thermoplastic - 3980 ft 2.50 9,950.00 2.07 8,238.60 2.03 8,079.40
White
107 02768012* 8 inch Pavement Marking Thermoplastic - 1160 ft 5.00 5,800.00 3.88 4,500.80 3.79 4,396.40
White
108 02768013* 4 inch Pavement Marking Thermoplastic - 2780 ft 2.50 6,950.00 2.07 5,754.60 2.03 5,643.40
Yellow
109 027710025 Concrete Curb and Gutter Type B1 720 ft 18.00 12,960.00 16.51 11,887.20 16.23 11,685.60
110 027710059 Pedestrian Access Ramp 5 Each 1,900.00 9,500.00 1,200.96 6,004.80 5.78 28.90
111 027760010 Concrete Sidewalk 3885 sq ft 3.70 14,374.50 4.15 16,122.75 6.58 25,563.30
112 02776002* Patterned Concrete Flatwork 4 inch Thick 900 sq ft 8.00 7,200.00 6.08 5,472.00 8.52 7,668.00
113 029610030 Rotomilling - 2 Inch 1990 sqyd 2.00 3,980.00 117 2,328.30 1.07 2,129.30
Subtotal 321,339.50 195,667.79 211,896.30
20 - STRUCTURES 1: GSP-HPP-TI-2044(3)0
114 02831001* Type 1 Wall 7680 sq ft 60.00 460,800.00 50.86 390,604.80 57.46 441,292.80
115 02831002* Type 2 Wall 570 sq ft 30.00 17,100.00 73.80 42,066.00 63.99 36,474.30
116 02831004* Type 5 Wall 170 ft 94.00 15,980.00 79.91 13,584.70 88.99 15,128.30
117 02831005* Type 6 Wall 2280 ft 69.00 157,320.00 88.99 202,897.20 117.17 267,147.60
118 02831006* Type 6M Wall 1340 ft 90.00 120,600.00 100.68 134,911.20 117.62 157,610.80
119 02831007* Type 7 Wall 5850 ft 99.00 579,150.00 113.27 662,629.50 126.87 742,189.50
120 02831008* Type 9 Wall 30 ft 123.00 3,690.00 126.90 3,807.00 109.19 3,275.70
121 02831009* Type 12 Wall 2170 ft 202.00 438,340.00 145.67 316,103.90 150.83 327,301.10
122 02831010* Stone and Mortar Fascia 7680 sq ft 25.00 192,000.00 26.96 207,052.80 22.00 168,960.00
123 02831011* Cast-in-Place Concrete Retaining Wall 240 sqft 25.00 6,000.00 35.20 8,448.00 74.55 17,892.00
124 028610025 Precast Noise Wall 7 ft 175 ft 280.00 49,000.00 118.68 20,769.00 117.65 20,588.75
125 028610100 Precast Retaining/Noise Wall 12 ft 30 ft 310.00 9,300.00 314.36 9,430.80 245,58 7,367.40
126 028610110 Precast Retaining/Noise Wall 14 ft 125 ft 320.00 40,000.00 341.76 42,720.00 285.80 35,725.00
127 028610115 Precast Retaining/Noise Wall 15 ft 25 ft 330.00 8,250.00 389.35 9,733.75 305.91 7,647.75
Subtotal 2,097,530.00 2,064,758.65 2,248,601.00
40 - SIGNING 1: GSP-HPP-TI-2044(3)0
128 02891001P Sign Type A-1 200 sq ft 50.00 10,000.00 26.35 5,270.00 235.00 47,000.00
129 02891002P Sign Type A-1, 12 inch X 18 inch 51 Each 175.00 8,925.00 153.14 7,810.14 465.00 23,715.00
130 02891003P Auxiliary Sign Type A-1 200 sqft 50.00 10,000.00 26.35 5,270.00 204.00 40,800.00
131 02891004P Sign Type A-1, 24 inch X 30 inch 28 Each 350.00 9,800.00 188.85 5,287.80 543.00 15,204.00




Utah Department of Transportation

04/06/2009

Page 17 of 18

Abstract of Bids Bidder: Bidder:
PrOJ:ect No: GSP-HPP-TI-2044(3)0, CM-2044(2)2 Engineer's Estimate CONDIE CONSTRUCTION HADCO CONSTRUCTION
Project Name: 1300 East Sandy, Creek Road to Draper COMPANY, INC. 1850 N. 1450 W. P O BOX 437
Desc of Construction: Safety Upgrades 325 N 950 W LEHI,UT 84043
Estimate Completion date on or before SPRINGVILLE,UT 84663
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
132 02891005P Sign Type A-1, 36 inch X 36 inch 14 Each 450.00 6,300.00 302.44 4,234.16 624.00 8,736.00
133 02891006P Sign Type A-1, 30 inch X 30 inch 5 Each 400.00 2,000.00 212.87 1,064.35 569.00 2,845.00
134 02891007P Auxiliary Sign Type A-2 45 sq ft 50.00 2,250.00 31.52 1,418.40 205.00 9,225.00
135 02891008P Sign Type A-1, 18 inch X 30 inch 37 Each 200.00 7,400.00 186.39 6,896.43 519.00 19,203.00
136 02891010P Sign Type A-2, 24 inch X 18 inch 34 Each 200.00 6,800.00 178.44 6,066.96 504.00 17,136.00
137 02891011P Sign Type A-2 20 sq ft 50.00 1,000.00 25.84 516.80 235.00 4,700.00
138 02891012P Sign Type A-2, 30 inch X 30 inch 26 Each 400.00 10,400.00 212.87 5,534.62 569.00 14,794.00
139 028910270 Remove Sign Less Than 20 Square Feet 82 Each 100.00 8,200.00 134.81 11,054.42 319.00 26,158.00
140 028910285 Relocate Sign Less Than 20 Square Feet 19 Each 200.00 3,800.00 147.29 2,798.51 579.00 11,001.00
Subtotal 86,875.00 63,222.59 240,517.00
50 - SIGNALS 1: GSP-HPP-TI-2044(3)0
141 02892002D Traffic Signal System 9400 South 1 Lump 9,000.00 9,000.00 11,727.14 11,727.14 10,995.00 10,995.00
142 02892002P Remove and Salvage Existing Equipment 1 Lump 70,000.00 70,000.00 12,899.87 12,899.87 12,076.00 12,076.00
143 02892003D Traffic Signal System Buttercup Drive 1 Lump 56,000.00 56,000.00 60,981.15 60,981.15 27,211.00 27,211.00
144 02892004D Traffic Signal System Ridgemark Drive 1 Lump 101,900.00 101,900.00 106,717.02 106,717.02 98,562.00 98,562.00
145 02892005D Traffic Signal System Waters Lane 1 Lump 67,000.00 67,000.00 70,362.87 70,362.87 65,049.00 65,049.00
146 02892006D Traffic Signal System 8600 South 1 Lump 118,200.00 118,200.00 130,171.32 130,171.32 120,184.00 120,184.00
147 02892007P Traffic Signal System 8020 South 1 Lump 109,500.00 109,500.00 104,371.60 104,371.60 96,400.00 96,400.00
Subtotal 531,600.00 497,230.97 430,477.00
50 - SIGNALS 2: CM-2044(2)2
148 02892001D Traffic Signal System Sego Lily Drive 1 Lump 118,700.00 118,700.00 120,789.59 120,789.59 111,535.00 111,535.00
149 02892002P Remove and Salvage Existing Equipment 1 Lump 5,000.00 5,000.00 3,518.14 3,518.14 3,427.00 3,427.00
Subtotal 123,700.00 124,307.73 114,962.00
60 - LIGHTING 1: GSP-HPP-TI-2044(3)0
150 16525001D Highway Lighting System 1300 East 1 Lump 526,400.00 526,400.00 517,000.69 517,000.69 505,049.00 505,049.00
Subtotal 526,400.00 517,000.69 505,049.00
75 - MISC BID Additive A - GSP-HPP-TI-2044(3)0
151 02771002P Concrete Curb Type B4 13320 ft 20.00 266,400.00 14.24 189,676.80 16.18 215,517.60
Subtotal 266,400.00 189,676.80 215,517.60
75 - MISC BID Additive B - GSP-HPP-TI-2044(3)0
152 012850010 Mobilization 1 Lump 60,000.00 60,000.00 4,769.56 4,769.56 7,845.00 7,845.00
153 015540005 Traffic Control 1 Lump 30,000.00 30,000.00 5,392.22 5,392.22 4,885.00 4,885.00
154 022210025 Remove Manhole 1 Each 1,500.00 1,500.00 222.43 222.43 673.00 673.00
155 022210095 Remove Pipe Culvert 10 ft 25.00 250.00 6.95 69.50 6.90 69.00
156 02610123P 15 Inch Reinforced Concrete Class Il Pipe 10 ft 65.00 650.00 124.06 1,240.60 46.40 464.00
157 02633010* Cleanout Box 1 Each 1,800.00 1,800.00 4,457.15 4,457.15 2,747.00 2,747.00
158 027760010 Concrete Sidewalk 26600 sq ft 3.70 98,420.00 4.15 110,390.00 6.58 175,028.00
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Abstract of Bids Bidder: Bidder:
PrOJ:ect No: GSP-HPP-TI-2044(3)0, CM-2044(2)2 Engineer's Estimate CONDIE CONSTRUCTION HADCO CONSTRUCTION
Project Name: 1300 East Sandy, Creek Road to Draper COMPANY, INC. 1850 N. 1450 W. P O BOX 437
Desc of Construction: Safety Upgrades 325 N 950 W LEHI,UT 84043
Estimate Completion date on or before SPRINGVILLE,UT 84663
County: SALT LAKE (35)
No. Item No. Description Qty Unit Unit Price Amount Unit Price Amount Unit Price Amount
159 02776002* Patterned Concrete Flatwork 4 inch thick 10300 sq ft 8.00 82,400.00 6.08 62,624.00 15.01 154,603.00
160 027760030 Concrete Flatwork 4 inch thick 580 sq ft 5.00 2,900.00 4.15 2,407.00 6.58 3,816.40
161 02822001* Ornamental Fence 870 ft 70.00 60,900.00 51.77 45,039.90 54.20 47,154.00
162 02831012* Gravity Retaining Wall 1320 sq ft 40.00 52,800.00 141.01 186,133.20 48.39 63,874.80
Subtotal 391,620.00 422,745.56 461,159.20
Total: 14,881,895.00 14,156,809.04 15,488,779.64
Percent of Engineer's Estimate: 95.13 % 104.08 %




